

Final acceptance rests with the competent authority who reserves the right to accept or reject or any or all tenders without assigning any reasons the refer.

Sl. No.	Name of Work	Cost of work put to tender	E.M.D.	Cost of blank tender forms per set of two copies	Class of contractor	Time allowed for completion
1	2	3	4	5	6	7
1	Construction of MLB Canal in Km No. 22 'Earth Work' from Ch. 21 Km+00 to 21 Km+220 and 21Km+340m to 22Km+00.	8,54,044	17081	75	Class II and above	12 Months excluding monsoon
2	-do-an aqueduct across Hire halla at Ch. 21 Km+30M of MLB Canal.	11,59,259	16728	150	I Class	9 months excluding monsoon

598

C.L. APPAJIAH, Executive Engineer.

OFFICE OF THE EXECUTIVE ENGINEER, N. H. DIVISION, BANGALORE.

Tender Notification No. 11/75-76, dated 26th September 1975.

No. ENH. SBC. DB./75-76. Separate sealed percentage tenders in duplicate signed by the respective registered contractors of the Karnataka P.W.D. and superscribed with the name of works are invited for the following works and will be received by the Executive Engineer, National Highways Division, Bangalore, upto 4-00 P.M. on 15th November 1975. The prescribed blank tender forms will be issued in this office during office hours from 10th November 1975 to 14th November 1975 on payments of the amount noted against each work which is not transferable and not refundable. Details of estimate, terms and conditions of the contract etc., may be seen in the Division office during office working hours on all working days.

Sl. No.	Name of work	Amount of estimate	Appx. work portion put to tender	Cost of Tender forms + 2½% S. T. + 2% S. C.	E.M.D. @ 2½%	Time allowed for completion of work excluding rainy season	Class of contractor
1	2	3	4	5	6	7	8
1	Construction of major bridge and approaches at mile 14/7 or K. M. 1/308 of Bangalore Kolar Madras road NH4, Job No. 619/KNT4.	5,43,900	3,11,500	15 + S.T. + S.C.	7,790	12 Months	Class II & above
(SECOND CALL)							
	Construction of a minor bridge at mile 13/5 or 1/310 KM of Bangalore Kolar Madras road NH4 Job No. 615/KNT4.	2,54,600	1,57,700	do	3,945	9 Months	Class III & above
3	Strengthening, widening and geometric improvements from KM 243.809 to 246.000 KM or 54/4 to 53/2 mile of Bangalore—Kolar—Madras road on NH4, Job No. 618/KNT4.	3,24,500	2,84,200	do	7,110	6 Months	Class II & above

588

S. C. BORE GOWDA, Executive Engineer.